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11 November, 2021.

TO: ALL BIDDERS.

ADDENDUM 1 TO LOT 1: ZIMRA TENDER NO NCB 40/2021 FOR THE SUPPLY, DELIVERY,
INSTALLATION AND COMMISIONING OF GENERATORS FOR ZIMRA.

LOT1

Following the site meetings held on the 22" and 29" of October 2021 respectively. You are advised to take
note of the additional information and additional provistions for the sites below.

KARIBA

Decommisioning of currently used generator, Zimra will transport.
Install a cable tray for cable management.
Install weather protection for the change over switch.
Cabling — 20 meters cable length (4 core x 16mm?2)
2 meters Earth wire
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CENTRAL STORES

Upgrade distribution board to a 3 phase.

The change overswitch position is to remain the same.

Remove shade and put proper slab (plinth) for the generator

Cut tar for cable installation and make good the tar

Cable tray x 12 lengths

4 core cable and earthwire, 45m x 10mm?2 cable, earthwire 45m x 10mm
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ZB CENTRE

1. Install slab on generator position.
2. A stand alone Automatic Transfer Switch 630 Amps
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4 breakers of 125 Amps for the four floors which are to be excluded.
Provision to modify DB to suit changes to be done

Install cable tray

Control cable 12 core x 145m

Cable 4 core, 350m x 120mm?2

Earthwire 145m x 120mm
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Following these adjustments, the closing date for the tender is therefore pushed forward to the 29" of
November 2021 to allow prospective bidders to prepare their bidding documents in relation to the new
informatipn from the site meetings.

T Shonhiwa (Mr.)
Director Procurement Managgé
ZIMRA
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